



NEW MEXICO  
**FINANCE AUTHORITY**

**UPDATED TIMELINE**

**REQUEST FOR PROPOSALS  
AND QUALIFICATIONS**

**OFFICE HEADQUARTERS  
CONSTRUCTION SERVICES**

**DATE ISSUED: December 16, 2022**

**TIMELINE AMENDED: December 28, 2022**

**Pre-proposal Conference and Site Visit #1 - December 22, 2022, 10:00am**

**Pre-proposal Conference and Site Visit #2 – January 3, 2023, 10:30am**

Section II.A, Conditions Governing the Procurement, Sequence of Events, is deleted in its entirety and replaced with the following:

## II. CONDITIONS GOVERNING THE PROCUREMENT

This section of the RFP contains the schedule for the procurement, describes the major procurement events, and specifies general requirements for the procurement.

### A. SEQUENCE OF EVENTS

The Procurement Manager will make every effort to adhere to the following schedule:

Action	Responsibility	Date
1. Issuance of RFP	NMFA	12/16/2022
2. Pre-proposal Conference & Site Visit #1	NMFA	12/22/2022
3. Pre-proposal Conference & Site Visit #2	NMFA	1/3/2023
4. Deadline to Submit Written Questions	Offerors	1/5/2023
5. Response to Written Questions/RFP Amendments	NMFA	1/6/2023
6. Submission of Proposals	Offerors	1/10/2023
7. Review of Proposals	Evaluation Committee	1/10/2023 through 1/13/2023
8. Selection of Finalists	Evaluation Committee	1/16/2023
9. Best and Final Offers	Finalist Offerors	1/17/2023
10. Recommendation of Award	Recommendation to Board by Finance and Disclosure Committee	1/18/2023
11. Award	NMFA Board	1/26/2023
12. Protest Deadline		15 days after award

- *All other conditions contained in the RFP apply*